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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Site Improvements, Causeway Fishing Access Site (FAS) 
Fish, Wildlife & Parks (FWP) project # 7173612 
Located in Lewis and Clark County, MT 
 
The project generally includes site grading involving excavation and embankment, 
uncrushed subbase course placement, crushed base course placement, installation of 
prefabricated shelters and other site amenities, concrete footings, slabs, sidewalks, 
revegetation, and incidentals. 
 

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Bardell Mangum, PLA 
   Landscape Architect 
   Design and Construction 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4012 (wk) 
   406-431-4062 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be 
encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility 
of the Bidders to conduct all investigations and determine the soil type and digging 
conditions that may be encountered with this Project prior to bid preparation, see General 
Conditions, Article 3. 
 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
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The Contractor’s work will be periodically tested and observed to insure compliance with 
the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the 
Project Representative detects a discrepancy between the work and the requirements of 
the Contract Documents at any time, up to and including final inspection, such work will not 
be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if 
the work is being performed in accordance with the contract requirements. The Project 
Representative does not have the authority or means to control the Contractor's methods of 
construction. It is, therefore, the Contractor's responsibility to utilize all methods, 
equipment, personnel, and other means necessary to assure that the work is installed in 
compliance with the Drawings and Specifications, and laws and regulations applicable to 
the work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall 
immediately correct the discrepancy.  Failure of the Project Representative to detect a 
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled observation 
by the Project Representative, the Contractor shall again inspect the work and certify to the 
Project Representative that he has inspected the work and it meets the requirements of the 
Contract Documents. The Project Representative may require uncovering of work to verify 
the work was installed according to the contract documents, see General Conditions, Article 
12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Contract Documents.  FWP reserves the right to set preliminary construction 
staking for the project.  The Contractor is responsible to notify FWP for any 
construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project Representative.  The laboratory shall be staffed 
with experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 
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d. Preparation and submittal of a construction schedule, including submittals, see 

General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, 
see General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at 

no cost to the Contractor except as required for retests as defined in the Contract 
Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing courses 

using laboratory testing submittal information supplied by the Contractor. These 
tests are to determine if compaction requirements are being fulfilled in accordance 
with the Contract Documents.  It is ultimately the responsibility of the Contractor to 
insure that this level of compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the 
Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important bearing 
on the Contractor’s schedule.  When engineering interpretation affects a plan design or 
specifications change, it should be realized that more than 24 hours may be required to 
gain the necessary Owner participation in the decision process including time for formal 
work directive, or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at 
any time prior to the expiration of the warranty period, shall be removed and replaced with 
work or materials conforming to the provisions of the Contract Documents, see General 
Conditions, Article 12.  Failure on the part of the Project Representative to condemn or 
reject bad or inferior work, or to note nonconforming materials or equipment on the 
Contractors submittals, shall not be construed to imply acceptance of such work.  The 
Owner shall reserve and retain all its rights and remedies at law against the Contractor and 
its Surety for correction of any and all latent defects discovered after the guarantee period 
(MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 
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8. UTILITIES 
 
The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative 
cannot guarantee their accuracy.  The Contractor shall immediately notify the Project 
Representative of any discrepancies  with utility locations as shown on the Contract 
Drawings and/or their bury depths that may in any way affect the intent of construction as 
scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
Representative. During the course of construction, the Contractor shall keep 
the utility companies notified of any change in schedule, or nature of work 
that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. Field 
markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their 

achieved “Quality Levels,” as defined in the American Society of Civil 
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.”  Reliance upon these data for 
risk management purposes during bidding does not relieve the Contractor, or 
Utility Owner from following all applicable utility damage prevention statutes, 
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policies, and/or procedures during construction.  It is important that the 
Contractor investigates and understands the scope of work between the 
project Owner and Engineer regarding scope of limits of the utility 
investigations leading to these utility depictions.  Definitions of Quality Levels 
are described as follows: 

 

a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 
EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical 
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically 
the same as for topography features), although these survey 
accuracies and precisions are generally left to the owner to specify in 
a scope of work.  In addition to the applicable standard of care and 
any other additional standards imposed by commercial indemnity 
clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, 
surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical 
methods to identify the existence and approximate horizontal location 
of utilities (a utility’s “designation”) within the project limits, followed by 
survey, mapping, and professional review of that designation.  
Underground utilities are identified by interpretation of received signals 
generated either actively or passively, and through correlating these 
received signals with visible objects (QLC) and record data (QLD) to 
determine function.  Designated utilities that can’t be identified are 
labeled as “unknowns.” Although approximate has no accuracy 
associated with it, generally the locations are within inches rather than 
feet. The more utility congested the area or the deeper the utilities, the 
less likely it is that the designations will achieve that accuracy.  These 
designations are then surveyed to project accuracies and precisions, 
typically third-order accuracy similar to other topography features.  
Note that surveying existing one-call marks does not lead to QLB 
data, since the genesis of the marks was not under the direct 
responsible charge of the professional certifying the QLB depictions, 
and one-call generally does not address unknown utilities, privately 
owned utilities, utilities without records, abandoned utilities, and so on. 
Nor does the professional have knowledge of the field technician’s 
qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an 
independent detailed topography site survey for surface-visible 
appurtenances of subsurface utilities including but not limited to fire 
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hydrants, valves, risers, and manholes.  Professional judgment is 
used to correlate the QLD data to the surveyed features, thus 
increasing the reliability of both utility location and existence.   It is a 
function of the professional to determine when records and features 
do not agree and resolve discrepancies.  This may be accomplished 
by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown 
origin.  Additional resolution may result from consultation with utility 
owners. 

d.  “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained 
from the review and documentation of existing utility records, verbal 
accounts, and/or one-call markings (to determine the existence of 
major active utilities and their approximate locations). 

8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 
telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and 

operated by the public entities shall, unless otherwise specifically requested 
by the utility owner, be removed, relocated, supported or adjusted as 
required by the Contractor at the Contractor's expense. All such work shall be 
in accordance with these Contract Documents, or the Owner's Standard Spe-
cifications or written instructions when the work involved is not covered by 
these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, 

school districts, associations, or other entities not covered in these Special 
Provisions shall, unless otherwise specifically requested by the utility owner, 
be removed, relocated, supported or adjusted as required by the Contractor 
at the Contractor's expense. All work shall be in accordance with the utility 
owner's directions, or by methods recognized as being the standard of the 
industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any damage 
resulting from his construction activities. The Contractor shall hold the Owner 
and Project Representative harmless from all actions resulting from his 
failure to properly protect utilities and private property. All damage to utilities 
shall be repaired at the Contractor's expense to the full satisfaction of the 
owner of the damaged utility or property. The Contractor shall provide the 
Owner with a letter from the owner of the damaged utility or property stating 
that it has been repaired to the utility owner's full satisfaction.
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8.7 Structures. The Contractor shall exercise every precaution to prevent 
damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the owner 
of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 

conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appurtenances 
during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
concrete pavement, the pavement or concrete shall be cut in a straight line 
parallel to the edge of the excavation by use of a spade-bitted air hammer, 
concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the 
actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, such 
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection 
includes markings with flagged high lath and close supervision. No 
monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor 
during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the 
work. All fees, charges, and other costs associated therewith shall be paid for 
by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
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Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, 
codes, and regulations.  Where any of these are in conflict, the more stringent requirement 
shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the 
obligations and penalties set forth therein, see General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction disturbance 
to ten (10) feet, when measured from the edge of the slope stake grading, or to the 
adjacent property line, whichever is less.  Disturbance and equipment access 
beyond this limit is not allowed without the written approval of both the Project 
Representative and the Owner of the affected property. If so approved, disturbance 
beyond construction limits shall meet all requirements imposed by the landowner; 
this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or 
other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other areas 
that are disturbed by the Contractor's activities outside of the limits noted above will 
be considered as site damage or unapproved areas of disturbance, see General 
Conditions, Articles 3 and 10.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or 
material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of 
noxious weeds and aquatic invasive species.  This applies to all FWP projects, whether or 
not individual construction permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 
as directed by the Project Representative, may be employed to ensure the survival of 
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trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions 
shall be referred to the Project Representative for adjustment before work is performed. 
 The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project 
Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to 
verify finish grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic 

control, and misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose 
of quantity and progress surveys shall be furnished promptly to the Project Representative 
and shall be used to the extent necessary in determining the proper amount of payment 
due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including 
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aggregates, earthen borrow and water necessary to complete the work.  The Contractor 
shall be responsible for meeting all transportation and environmental regulations as well as 
paying any royalties.  The Contractor shall provide the Project Representative with written 
approvals of landowners from whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

14.1 Transportation of Structures and Materials Identified as Provided by 
Owner 

14.1.1 Prefabricated Metal Shelters: Contractor shall be responsible for 
transportation to the project site from FWP Central Support Services Warehouse 
at 930 West Custer Avenue, Helena, MT 59602. Contact Jon Schafer, FWP 
Warehouse Manager, at (406) 495-3246 a minimum of 48 hours prior to 
anticipated pickup time to coordinate loading. FWP will have equipment to 
facilitate loading on Contractor truck and/or trailer. 

14.1.2 2-Panel Kiosk, Wood Barrier Posts, Pedestal Grill and Sign Panels: FWP will 
transport these items to the project site. Contact Duke Short, FWP Region 4 FAS 
Maintenance Supervisor, at (406) 454-5856 5 days prior to anticipated need to 
schedule delivery. 

 
15. MATERIALS SALVAGE AND DISPOSAL 

 
Notify the Owner for any material salvaged from the project site not identified in the 
Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be compensated on a monthly basis.  For compensation, 
provide the Project Representative invoices for said materials, shop drawings and/or 
submittals for approval, and applicable insurance coverage, see General Conditions, Article 
9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by 
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the Owner. Contract Documents may show approved staging and stockpiling locations.  
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 

19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches within the project 
throughout the construction period. 
 
Provide emergency access at all times within the project throughout the construction 
period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and 
maintain in a sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an accurate 
“as constructed” set of record drawings.  The Contractor shall furnish the “Record Set” to 
the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
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received and approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
price will be deemed to include an amount considered by the Contractor to be adequate 
to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
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QUO0120131B 

8' x 8’ (AS) Mini Structure 
4:12 Roof Pitch 

24 Ga. R Panel Metal Roof 

Special Provisions - Appendix A - FWP #7173612
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QTY: 1

CALLOUT

PART 

NUMBER

Type H W Thk Length QTY

C1 Column Assembly 5 5 3/16 144 3/8 2

RF1 Rafter 5 5 1/8 48 4

RB1/P1 Ridge Beam/Purlin 4 4 1/8 55 3

RB2/P2 Ridge Beam Stub/Purlin Stub 4 4 1/8 15 1/2 6

BRK1 Bench Bracket 20 1/16 1 1/2 39 1/8 2

FAB-21829XX 4

CALLOUT

PART 

NUMBER QTY

 HARDWARE:

HWB0173 34

HWWR0055 34

HWB0499 5

HWWR0120 9

HWN0165 5

HWB0294 17

HWWR0092 33

HWN0098 17

CALLOUT

PART 

NUMBER QTY

RMMR00001 6

RMMR00094 4

RMMR0058 4

RMMR00081 2

RMMR00008 1

HWS0044 100

HWS0072 100

HWM0173 100

HWM0472 1

RMMR00119 1

TouchUp 1

QUO0120131 - 8' x 8' (AS) Mini Gable Structure

Screw 1/4"-#14 x 7/8" Lap/Tek Self Driller w/ Washer

Bolt 5/8"-11 x 7" Grade #5, Zinc

Washer 5/8" ID USS Flat Zinc

Webcoat Custom Bench Seat/Back 2" x 10" x 72"

Washer 3/4" ID x OD x thick Flat F436

Screw #12-14 x 1-1/4" Self Drill Tek 4.5 Impax

 DESCRIPTION

PRE-CUT METAL ROOF:

4:12 Pitch

 DESCRIPTION

 DESCRIPTION

Bolt 3/4"-10 x 2-1/2" FTHH A325

Nut 5/8"-11 Nylock Zn

Bolt 3/8"-16 x 2" HH SS

Panel Cover - 24ga x 10’-3”lg (7-90PC)

Zee trim for R-Panel x 10’-3”

Ridge Trim 4:12 Roof Pitch x 10’-3” (1-412RT)

24ga. R-Panel 36” Wide

Eave Trim for 90 Degrees x 10’-3” (4-90ET)

Washer 3/8" ID x 1-1/4" OD x 0.12 thick Flat SS

Nut 3/8"- Nylock 300 S/S

FRAME COLOR T.B.D. BY CUSTOMER

FRAME COLOR T.B.D. BY CUSTOMER

Rivet 43D Pop

Tape, Sealant - 3/32" x 1" x 45' Roll - Gray (For Metal Roof)

  Touch-Up Paint [Frame Color]                (Cans)

Touchup 1.7 oz. Applicator Pen Kynar ADS
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Size:

NTS

QUO0120131

Toll Free: 800-327-8774  Local: 770-832-6660

Rev Date & Description:

Rev Date & Description:

WITHOUT PRIOR EXPRESS WRITTEN PERMISSION OF SUPERIOR RECREATIONAL PRODUCTS.

Superior Recreational Products

Weight:

Description:

Scale:

Material: Rev:

Units: Tol:

TO ANY THIRD PARTY OR USED, COPIED, PHOTOGRAPHED OR OTHERWISE REPRODUCED 

Specified

Drawn By:Date: Sheet:

Drawing Number:

Unless Otherwise 
Inch

.0625

DEB5/23/2017 1 of 11

XX

  lbs.

THIS DOCUMENT AND THE INFORMATION CONTAINED HEREIN IS THE EXCLUSIVE PROPERTY 
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General Specs and Notes

Material Specifications and Notes:
1. All structural steel tubing shall be ASTM A-
500 Grade B-C
2. All other steel (plates, gussets, etc.) shall be 
ASTM A-36.
3. All welding is to be done in accordance with 
the latest AWS standards. 
4. Standard bolts to be ASTM A-325 & 
threaded rod to be ASTM B-7 unless otherwise 
noted.
5. All fabricated steel & structural tubes are 
blasted to a near-white condition prior to 
application of primer and top coat.

-Primer: Zinc Rich
-Top coat: TGIC powder coating 

6.  Metal roofing shall be pre-cut 24ga. x 1 1/4" 
dp x 36" wide, Fy =50ksi steel panels. 

Erection Notes:
All members must be properly braced 
until the complete structural system has 
been constructed. Bracing material and 
method is the responsibility of the G.C.

This building has been designed as a free 
standing, open structure. If walls or other 
modifications are to be made, the 
structure must be be re-engineered prior 
to these modifications.

This document contains proprietary 
information and is not to be 
reproduced without the written permission 
from SUPERIOR RECREATIONAL 
PRODUCTS 
and/or is not to be used in any manner 
detrimental to the interest of SUPERIOR 
RECREATIONAL PRODUCTS.  

Engineering
An engineering seal and signature, if present, is limited to the design and material provided by SUPERIOR 
RECREATIONAL PRODUCTS. It DOES NOT  represent the Engineer of Record in any manner

N.I.C. = NOT IN CONTRACT
G.C. = GENERAL CONTRACTOR

Table of Contents
Page 

#
Description

1 General Specs and Notes

2 Primary Structural Views

3 Ground Plan Layout

4 Footer/Anchor Illustration

5 Member/Connection Callouts

6 Conections Details

7 Roof Panel Layout

8 Roof Screw Schedule

9 Eave/Rake Detail

10 Purlin/Ridge Detail

11 Section Detail

QUO0120131B
8' x 8' (AS) Gable End Shelter
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 1'-8" 

 30" 

 7'-6" 

Front View

CONCRETE SLAB (NIC)

Side View

4

12
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Top View
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Top View (Frame Only)
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Concrete Footer
Materials (NIC)

 5'-0" 

Footing Layout Notes:
Superior Recreational Products strongly 
recommends the use of provided anchor 
bolt templates to insure accuracy of 
anchor bolt placements.

Size:
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Column

Control Joint (NIC)

4" Concrete Slab (NIC)

NOTE: Concrete slab 
assumed at constant elevation

Compact Fill (NIC)

Concrete (NIC)
(3000 PSI Min)

Rebar Cage As Required (NIC)

Expansion Material (NIC)

6" Concrete Block

TYPICAL FOOTER 
REPRESENTATION ONLY.
SEE SEALED CALCULATIONS 
FOR FOOTER DETAILS.

Size:
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#4 Ties @ 12" O.C.

(6) #6 Bars Vertical

 30"  3'-0" 

 2'-0" 

 3" TYP. 

 3" TYP. 

 6" TYP 
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Member/Connection Callouts
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S1

S2

S3

S4

RB1

P2

P1

RF1

C1

RB2

BRK1

Plate
Location

Plate 
Thickness

Column / Ridge 
Beam

3/8"

Column/Rafter 5/8"

Purlin/Rafter 3/8"

NOTE: NUTS ARE PRE-WELDED 
TO THE INSIDE OF HIP BEAM / 
PURLIN / COLUMN END PLATES.

Tightening Method for
Snug-Tightened Joints
1. All bolt holes shall be aligned to 
permit insertion of the bolts without 
undue damage to the threads.
2. Bolts shall be placed in all holes 
with washers positioned as required.
3. Snug-tighten to bolts in the joint.
4. Match-mark the nut and 
protruding end of the bolt.
5. Rotate the nut 1/3 turn past snug-
tight.

*See AISC "Specification for Structural Joints 
Using ASTM A325 or A490 Bolts" for complete 
details.

Matchmarking

Steel

Bolt End

Nut

1/3 Turn - 120

Required Turns
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CONNECTION (S1)
(2) PLACES
FASTENERS USED @ EACH CONNECTION
(8) Bolt 3/4"-10 x 2 1/2" A325 Plain
(8) Washer 3/4" ID x 1 1/2" OD x thick Flat F436

CONNECTION (S2)
(4) PLACES
FASTENERS USED @ EACH CONNECTION
(4) Bolt 3/4"-10 x 2 1/2" A325 Plain
(4) Washer 3/4" ID x 1 1/2" OD x thick Flat F436

CONNECTION VIEW TOP VIEW CONNECTION VIEW TOP VIEW

CONNECTION (S3)
(2) PLACES
FASTENERS USED @ EACH CONNECTION
(2)Bolt 5/8"-11 x 7" Grade #5, Zinc 
(4)Washer 5/8" ID USS Flat Zinc
(2)Nut 5/8"-11 Nylock Zn

REAR VIEWCONNECTION VIEW

CONNECTION (S4)
(8) PLACES
FASTENERS USED @ EACH CONNECTION
(2)Bolt 3/8"-16 x 2" HH SS
(4)Washer 3/8" ID x 1-1/4" OD x 0.12 thick Flat SS
(2)Nut 3/8"- Nylock 300 S/S

CONNECTION VIEW SIDE VIEW

Size:
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Conections Details
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1/4" Welded 
Backing Plate

1/2" Welded 
Backing Plate

Note:
Bench Hidden 
to Show Bolt 
Connection 
Detail
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 3' 0" 

 1' 0"  1 1/4" 

3A2A1A

Note: Two of Every Panel Unless Otherwise Specified

 4'-0" 

 8'-0" 

24ga. R-Panel Profile

Size:
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1-1/4" IMPAX SCREWS
(Roof Panels -to- 
Structural Steel)

Correct Tightening Methods

TOO TIGHT

TOO LOOSE

CORRECT

Rib Overlap Detail

Size:

A 1:40
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Note: Screws for Three 
Purlins Shown. Actual 
Number of Purlins May Vary.

Purlin LocationEave Location

Rake Location

Ridge Location

Screw 1/4"-#14 x 7/8" 
Lap/Tek Self Driller 
w/ Washer

Pop Rivet 43D

IMPAX

Lap/Tek
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Eave Purlin

Eave TrimPanel Cover

R-Panel Roofing

IMPAX Screw

Lap/Tek Screw

Eave Detail

3"
Overlap

Min

Size:
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Rake Detail (Front)

Panel Cover
Zee Trim

43D Pop Rivet
(Every 6 Inches)

Impax Screw
(At Every Purlin Location)

Eave Trim

Eave Purlin

43D Pop Rivet
(Every 12 Inches)

Panel Cover

Zee Trim

-Pop Rivet (Every 6 Inches)
-Impax Screw (At Every Purlin Location)

Rake Detail (Top)

Eave Trim
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Purlin

Overlapping Panel Ribs

Lap/Tek
(At Overlapping
Ribs Only)

IMPAX Screws

R-Panel Roofing

Purlin Detail

Ridge Trim

Lap/Tek Screw

Ridge Detail

3"
Overlap

Min
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 6" 

 2 1/2" 

 1 1/2" 

3/8" Min
Gap

 4" 

 4" 

 1 1/4" 

 1 1/8" 

 1 1/8" 

Z-TRIM

EAVE TRIM

EAVE TRIM

TRIM PROFILES

IMPAX

Eave Section Detail

EAVE PURLIN

ROOF PANEL

PANEL COVER
PANEL COVER

RIDGE TRIM

LAP/TEK SCREW

Size:

A 1:1

THIS DOCUMENT AND THE INFORMATION CONTAINED HEREIN IS THE EXCLUSIVE PROPERTY 
OF SUPERIOR RECREATIONAL PRODUCTS AND HAS BEEN PROVIDED TO YOU IN CONFIDENCE.  

THIS DOCUMENT AND THE INFORMATION HEREIN MAY NOT BE DISCLOSED OR PROVIDED 
TO ANY THIRD PARTY OR USED, COPIED, PHOTOGRAPHED OR OTHERWISE REPRODUCED 

WITHOUT PRIOR EXPRESS WRITTEN PERMISSION OF SUPERIOR RECREATIONAL PRODUCTS.

Superior Recreational Products

Weight:

Description:

Scale:

Material: Rev:

Units: Tol:
Unless Otherwise 

Specified

Drawn By:Date: Sheet:

Drawing Number:

Inch

.0625

Section Detail

DEB 11 of 11

XX

  lbs.

Rev Date & Description:

Rev Date & Description:

1050 Columbia Drive, Carrollton GA 30117
Toll Free: 800-327-8774  Local: 770-832-6660

QUO0120131

5/23/2017

116



QUO0120131 

4S16-AS 

16' (AS) Square Shelter 
4:12 Roof Pitch 

24 Ga. R Panel Metal Roof 

Special Provisions - Appendix B - FWP #7173612
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QUO0120131 Qty Ordered 1

CALLOUT PART NUMBER  DESCRIPTION

Type H W Thk Length QTY

CR1 Compression Ring 1

C1 Column Assembly 5 5 1/8 99 15/16 4

HB1 Hip Beam Assembly 5 5 1/8 135 13/16 4

P1 Purlin Assembly 4 4 1/8 91 3/8 4

P2 Purlin Assembly 4 4 1/8 183 7/16 4

CALLOUT PART NUMBER QTY

HWB0168 51

HWB0166 51

CALLOUT PART NUMBER QTY

RMMR00001 24

1

RMMR00018 6

RMMR00058 8

RMMR00047 8

HWS0044 400

HWS0072 200

RMMR00119 1

TouchUp 1

QTY

W D Thk Hole Size

Anchor Bolt Template 10 10 1/8   9/16 4

HWA0048 16

HWWR0019 Washer 1/2" Flat F436 32

HWN0045 Nut 1/2"-13 A563 Hex 32

Eave Trim for 90 degrees x 10'-3"  (5-90ET)

    Roof pitch:    4:12    Eave height:    7'-6"    Roof Type:  24Ga. R Panel Metal Roof

Bolt 3/4"-10 x 2" HH A325

Bolt 3/4"-10 x 1-3/4" A325 Plain

Screw 1/4"-#14 x 7/8" Lap/Tek Self Driller w/ Washer

Screw #12-14 x 1-1/4" Self Drill Tek 4.5 Impax

Panel Cover for 90 degrees x 10'-3"  (7-90PC)

Hip Trim 4:12 Roof Pitch for a Square x 10'-3"  (2-412HT-S)

ROOF CAP

24ga. R-Panel 36" Wide

Anchor ASTM F1554 GR36 1/2"-13 x 16" w/ tack welded nut 

16’ (AS) Square Structure; 4:12 Pitch; 7’-6” EH

FRAME COLOR : 

ROOF COLOR : 

T.B.D. BY CUSTOMER

T.B.D. BY CUSTOMER

 DESCRIPTION

Touchup 1.7 oz. Applicator Pen Kynar ADS (Roof Color)

  Touch-Up Paint [Frame Color]                  (Cans)

Hardware

Roof

 ANCHORING HARDWARE:

 DESCRIPTION
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Model #: 4S16-AS

7'-6" Eave Height
4:12 Pitch

Material Specifications and Notes:
1. All structural steel tubing shall be ASTM A-
500 Grade B-C
2. All other steel (plates, gussets, etc.) shall be 
ASTM A-36.
3. All welding is to be done in accordance with 
the latest AWS standards. 
4. Standard bolts to be ASTM A-325 & 
threaded rod to be ASTM B-7 unless otherwise 
noted.
5. All fabricated steel & structural tubes are 
blasted to a near-white condition prior to 
application of primer and top coat.

-Primer: Zinc Rich
-Top coat: TGIC powder coating 

6. Metal roofing shall be pre-cut 24ga. x 1 1/4" 
dp x 36" wide, Fy =50ksi steel panels. 

Erection Notes:
All members must be properly braced 
until the complete structural system has 
been constructed. Bracing material and 
method is the responsibility of the G.C.

This building has been designed as a free 
standing, open structure. If walls or other 
modifications are to be made, the 
structure must be be re-engineered prior 
to these modifications.

This document contains proprietary 
information and is not to be 
reproduced without the written permission 
from SUPERIOR RECREATIONAL 
PRODUCTS 
and/or is not to be used in any manner 
detrimental to the interest of SUPERIOR 
RECREATIONAL PRODUCTS.  

Engineering
An engineering seal and signature, if present, is limited to the design and material provided by SUPERIOR 
RECREATIONAL PRODUCTS. It DOES NOT  represent the Engineer of Record in any manner

Design Criteria
Refer to sealed calculations.

N.I.C. = NOT IN CONTRACT
G.C. = GENERAL CONTRACTOR

Page # Description
1 General Specs and Notes
2 Primary Structural Views
3 Ground Plan Layout
4 Footer/Anchor Illustration
5 Member/Connection Callouts
6 Conections Details
7 Roof Panel Layout
8 Roof Screw Schedule
9 Panel Cover / Hip Trim Detail

10 Purlin / Roof Cap Detail
11 Section Detail
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18"
Overhang

7-'6"
Eave Height

10'-8 1
2 "

Ref.

Front View

CONCRETE SLAB (NIC)

12
4

16' 0"
Ref.

16'-0"
Ref.

Top View

Side View

Top View (Frame Only)
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 90.00° 

13'-0"
SQ

 18'-4 5
8 " 

Concrete Footer (NIC)

Footing Layout Notes:
Superior Recreational Products strongly 
recommends the use of provided anchor 
bolt templates to insure accuracy of 
anchor bolt placements.
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Column

Expansion Material (NIC)

Control Joint (NIC)

4" Concrete Slab (NIC)

Compact Fill (NIC)

Rebar Cage As Required (NIC)

ASTM F1554 
GR36 Anchor

Concrete (NIC)
(3000 PSI Min)

NOTE: Concrete slab 
assumed at constant elevation

 1-1/4" Max 

12" Min Embedment
to Top of Nut

ASTM F1554 
GR36 Anchor

(2) 1/2"-13 A563 Hex 
Nut (Typ x4 Placs)

High Strength Non-shrink
Non-Metallic Grout
8000 PSI (NIC)

(2) Washer 1/2" Flat 
F436 (Typ x4 Plcs)

Top of Footing

 2-1/2" Max 

Anchor Bolt Template Assembly

1/2"-13 A563 Hex Nut

Template

ASTM F1554 
GR36 Anchor

 10" SQ 

 5
8 " 

 1" 
 1" 

1/2" Base Plate

TYPICAL FOOTER 
REPRESENTATION ONLY.
SEE SEALED CALCULATIONS 
FOR FOOTER DETAILS.
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P2

C1

HB1

CR1

S3

S1

S2

P1

NOTE: NUTS ARE PRE-WELDED 
TO THE INSIDE OF HIP BEAM / 
PURLIN / COLUMN END PLATES.

Tightening Method for
Snug-Tightened Joints
1. All bolt holes shall be aligned to 
permit insertion of the bolts without 
undue damage to the threads.
2. Bolts shall be placed in all holes 
with washers positioned as required.
3. Snug-tighten to bolts in the joint.
4. Match-mark the nut and 
protruding end of the bolt.
5. Rotate the nut 1/3 turn past snug-
tight.

*See AISC "Specification for Structural Joints 
Using ASTM A325 or A490 Bolts" for complete 
details.

Matchmarking

Steel

Bolt End

Nut

1/3 Turn - 120

Required Turns

Plate
Location

Plate 
Thickness

Compression Ring 3/8"

Column/Hip Beam 3/8"

Hip Beam/ 
Compression Ring 3/8"

Purlin/Hip Beam 1/4"
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1/4" Welded 
Backing Plate

CONNECTION (S1)
(4) PLACES
FASTENERS USED @ EACH CONNECTION
(2) Bolt 3/4"-10 x 2" A325 Plain
(2) Washer 3/4" ID x  1 1/2" OD  Flat F436

CONNECTION (S2)
(1) PLACES
FASTENERS USED @ EACH CONNECTION
(8) Bolt 3/4"-10 x 2" A325 Plain
(8) Washer 3/4" ID x 1 1/2" OD Flat F436

CONNECTION (S3)
(8) PLACES
FASTENERS USED @ EACH CONNECTION
(4) Bolt 3/4"-10 x 2" A325 Plain
(4) Washer 3/4" ID x 1 1/2" OD  Flat F436

CONNECTION VIEW SIDE VIEW

CONNECTION VIEW TOP VIEW

TOP VIEW

THIS DOCUMENT AND THE INFORMATION CONTAINED HEREIN IS THE EXCLUSIVE PROPERTY 
OF SUPERIOR RECREATIONAL PRODUCTS AND HAS BEEN PROVIDED TO YOU IN CONFIDENCE.  

THIS DOCUMENT AND THE INFORMATION HEREIN MAY NOT BE DISCLOSED OR PROVIDED 
TO ANY THIRD PARTY OR USED, COPIED, PHOTOGRAPHED OR OTHERWISE REPRODUCED 

WITHOUT PRIOR EXPRESS WRITTEN PERMISSION OF SUPERIOR RECREATIONAL PRODUCTS.

Superior Recreational Products

Weight:

Description:

Scale:

Material: Rev:

Units: Tol:
Unless Otherwise 

Specified

Drawn By:Date: Sheet:

Drawing Number:

Inch
.0625

DEB4/29/2014 6 of 11

XX

  lbs.
Size:

A NTS

Rev Date & Description:

Rev Date & Description:

1050 Columbia Drive, Carrollton GA 30117
Toll Free: 800-327-8774  Local: 770-832-6660

4S16-AS

Conections Details

124



 3' 0" 

 1' 0"  1 1/4" 

 192" 

 139 7
16 " 

1A 2A 3A 4A 5A 6A

6B5B4B 3B2B1B

6A

5A

4A

3A

2A

1A

1B

2B

3B

4B

5B

6B

24ga. R-Panel Profile
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Screw 1/4"-#14 x 7/8" 
Lap/Tek Self Driller 
w/ Washer

 2 1/2" 

Roof Cap Detail

Panel Cover DetailHip Trim Detail Purlin Detail

Hip Trim 
Overlap Detail

Note: Screws for Three 
Purlins Shown. Actual 
Number of Purlins May Vary.

IMPAX
Lap/Tek 1-1/4" IMPAX SCREWS

(Roof Panels -to- 
Structural Steel)

CORRECT

TOO LOOSE

TOO TIGHT

Correct Tightening Methods

Rib Overlap Detail
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3"
Overlap

Min

Panel Cover

Lap/Tek Screw
IMPAX Screw

R-Panel Roofing
Purlin

Hip Trim

Lap/Tek Screw

Panel Cover

R-Panel Roofing

Purlin

Hip Beam

 3" Overlap Min 

Hip Trim

Lap/Tek Screw

Hip Trim & Corner DetailsPanel Cover Detail

Hip Trim Overlap Detail
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Roof Cap

Lap/Tek Screws

Hip Trim

R-Panel

Overlapping Panel Ribs

Lap/Tek Screw
(At Overlapping 
Ribs Only)

IMPAX Screws

Purlin

R-Panel

Purlin Detail Roof Cap Detail
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Section Detail

TRIM PROFILES

HIP TRIM

PANEL COVER

EAVE TRIM

Eave Purlin

Panel Cover

Lap/Tek Screw

IMPAX Screw

Eave Section Detail

R-Panel

 3/8" Max Gap 

Lap/Tek Screw

Purlin

Hip Beam

R-Panel

Hip Section Detail

Hip Trim

IMPAX Screw
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MessneE CENren Klosx
Parts List

Model: O3-44U-7SI-WOS
2Panel Gable Roof Kiosk (+Ax+A panels)

Before You Start. . .

Please make sure that you have received all of the components listed below as

well as the Tools & Supplies listed here you will need to successfully complete
your k¡osk ¡nstallation.

Parts List

03-424
0ty. = +

03-474
Oty. = Z

03-477

0ty,= 1

3/8-16 x 3/4"
Button Head
0ty.=20

k
0tY. = Z

? #10-16 x ,5" Long Hex
Washer Head
Oty.=7

I os-g¡r I

03-429
Oty. = ¿

fr
318-16x2"
Hex Head Bolts
Oty.=ZF

'Ë1$t û

03-926

318-16 x314"
Button Head

Qty,=4

I os-ss¿ |

I ) Auger and 12" bit
2l Post hole digging tools
3) Wheelbarrow
4) Cement (4-6 bags/hole)
5) Water
6) Hoe

-?-*{;
Long Hex

d

03-91 I
12@3/8-16 x.75 hex head bol:s,

12 nuts and 12 washers

19) (2) 6'Step Ladders
20l. 5116" Hex Dr¡ver (Forß-s23-w0s)

See 08-639, above

03-436
Oty. = 2

03-425
0ty.= 4

Optional Products Recommended by Rockart

3 pieces, includes
t hardware k¡t #03-918

Tools & Supplies That Customer Will Need to Supply
7) Twotofour12'long2x4's 13) Threesawhorses
8) 4to 6 concrete spikes 14) 3/8-16tap
9) Wood saw 15) Tap wrench for a 3/8-16 tap

10) Piecesof2x4and2x6 16) Drillmotor
'11) Boüle iack 17) Two box or end wrenches
12) Framer's level 18) MetalTape Measure

$otr

s

o

2

2

4

2

4

2

2

2

4

2

08-627

08-1 005

03-954

03-436

03-425

0$9r6

03-424

03-931

03-423

03-926

03-429

03-474

03-417

7/32 x 3" Long Hex L-Key (Drilled for 3/8 Button Head Screws,
Pin-in-Hex)

14 0z Packet Ant¡-Seize Compound

Hardware Kit (for installing 2 Gable Roof End Caps)

Gable Roof End Cap (Brown)

6t x 31.5 Shingle 0verlay for Gable Boof (Green or Browni

Hardware Kit (to install 2 Shingle 0verlays on Gable roof panels)

6i.5 x 32 Gable Roof Panel Subassembly {front or back)

Hardware to install Ridge Cap

61.5" Ridge Cap for Gabled roof (green or brown)

Hardware Kit (for installing 2 Roof Mount¡ng Plates (left & right);

AND front & back Gable Roof subassembly AND Ridge Cap)

Gable Roof Mounting Plate (inside)

6x6 x 120 Long (.188 Thk Steel Tube) END POST for Roofed

Kiosks, 2 mounting tabs (48h sign panels)

6x6 x 120 Long (.188 Thk Steel Tube) Center Postfor Roofed

Kiosk,4 mounting tabs (48h Sign Panels)

Qty Part#

08-10r5

08-639

08-637

03-524

Touch Up Paint, Rust Texture, 12 oz. aerosol can

5/16 Hex Nut Driver

7/32 Screwdriver, drilled for 3/8-16

Aluminum Assembly Fixture (for 48" wide sign panels)- used

during installation to ma¡ntain spacing between Posts without
risking damage to your sign panels. The price (less shipping)
will be refunded when you return this Fixture, in good condition,
to Rockart. RECOMMENDED Oty: 2

12.00

3.50

1 8.00

$175.00

Parl c Pr rre ea

3UU6 N. Maple Street I Mesa, AZ 85215 | P:(480) 854-3400 F:(a80) 832-6390 | www.rockartsigns.com lrdflstrsd<entgEngaiem PG 1
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Messnce Cen¡ren Klosx
Front View Arawing
Model: A3-441 / -85/-W05

2Panel Gable Roof Kiosk (+ax+A panels)

DIAGRAM#1
Guide for instalLing Roof Mount¡ng Plotes

3006N.MapleStreet I Mesa,AZ85215 I P:(48O)854-3400 F:(480) 832-6390 | www.rockartsiBns.com I sa[es@rockartsigns.com PG2
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Messaee Ce¡¡reR Klosx
Hole Digging Guide

Model: 03-441 / -85/-WOS
2Panel Gable Roof Kiosk (+Ax+a paneLs)

Before you begin Ít îs recommended that you revÍew thÍs entíre înstallation guÍde,

Find and Mark Post Positions:
1. Using a metal tape measure, position one end of

it at the spot on the ground where the center of
Post #1 will be.

2. Measure exactly 1 1 1 inches straight to the right
of that spot and mark the ground where the cen-
ter of Post #3 will be.

3. With the tape measure still in place, make a mark
on the ground at 55.5 inches (mid-point) ... this
being where the center of Post #2 will be.

Review the diagram below:
The straight red dashed line and 3 red dots rep-

resent where the centers of each post will be

located.
Each of the 3 green circles represents an 18" diam-

eter area that should be excavated to a depth of
30" inches.

lf installing the kiosk in a location where the ground
is NOT LEVEL, these hole depths may need to be

adjusted.

18" Dia.

POST #1 POST #2 POST #3

55.5 inches

1 1 1 inches

FRONT OF KIOSK
18" Dia

30" deep

'-

@

o----* -----ù----- -----!

3006 N. Maple Street I Mesa, AZ 85215 | P:(aB0) B5a-3a00 F:(48U) 832-6390 | www.rockartsigns.com I sates@rockartsigns.com PG 3
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MEssnçe Cr¡¡ren Klosr
lnstallstian Guide

Model: 03-441 / -85l-WO5
2Panel Gable Roof Kiosk (+Ax+A panels)

Stage I - Assemble & lnstall the Kiosk
Ggrrr¡¡g SreRleo

1 Review Pages 1 & 2. Get familiarized with the kiosk part names & numbers.

2 DIG HOLES - Using the guide on Page 3.

3 Make sure aLL holes are only 30" deep for proper viewing height of kiosk sign panelsl

PaRr r : PnepaRar¡o¡¡ a Pne-AssEMBLy

1 ALUMINUM A55EMBLY FIXTURES - Assemble the required Aluminum Assembly Fixture(s)using bolt kit
#03-918, containing 3/8-16 hex head bolts, nuts and washers. Note: Do not apply Anti-Seize on the
Assembly Fixture's boltsl Hang on to the remaining hardware, you will need it Later.

2 CLEAN ALL THREADS - Clean atl 3/8" threaded holes with a 3/8{6 tap and tap wrench to remove cor-
rosion and paint from the threads of both sides of aLL roofs and alt vertical posts before beginning
assembly. (Figure 1)

3 lf your kiosk order included shingle overlays you shouLd pre-assemble the 4 roofing panels before
they are needed by following the steps 4 & 5 below, otherwise skip to step 5:

z

s

o

Be sure you have reviewed these re[ated sections:
' Kiosk Parts, Tools & Supplies List, PG 1

' Front View Drawing , PG 2
' Ho[e Digging Guide, PG 3
' This lnsta[lation Guide
' Sign Panel lnstallation Guide (if your kiosk was

rchased with

ROCKART STRONGLY RECOMMENDS the following for the best results:
' For this size Kiosk, we recommend a 2 to 3 person crew.
' Assemb[y time takes 2 to 3 hours.
' Check to make sure aLL toots mentioned at the bottom of page 1 are supp[ied
. Hardware and smatl tools will ship to you separately via UPS at the same time your Kiosk(s) ships.
. With regards to Left/right designations, instructions are written with the assumption that the reader is

facing the front of the Kiosk.. A special hex wrench with a hole in the end is supplied to assemble the roof panels. One is supplied
with every Kiosk and is painted red.. You need TWO, 03-524 Aluminum Assembly Fixture. NOTE: DO NOT ATTEMPT T0 Use Sign Panets in

p[ace of the Assembly Fixture! The fixture maintains proper spacing between posts white they are
being instaLLed. By using them, you won't risk damaging your actuaL sign panels, should something go
wrong.. IMPORTANT: Keep the original Aluminum Assembly Fixture boxes. They are necessary to return the
fixtu for refund

PLEASE READ FIRSÏ

#03-441 (Green Shinsled Roof)

#03-441-BS (sto*n shinsled Roof)

#03-441-W0S (Non shinsled Roof)

\,in/li,ll Yorr Will iiqutl to KN0U/ Tirese lrrstructtr-rns Apply tu Model(s)

3i106 N. Maple Street I Mesa, AZ 85215 | P:(480) 854-3400 F:(48U) 832-5390 | www.rockartsigns.com I sates@rockartsigns.com PG 4
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Messnce CenrEn Krosx
lnstallation Guide

Moder: 03-441/ -85/-WOS
2PaneL Gable Roof Kiosk (+Ax+A panels)

4 Take a gable roof panel (03-42+) and place it across 2 sawhorses with the top side facing up. Locate
the row of 7 holes along the Long edge of the roof panel indicating the top. Locate a shingle overlay
(03-425). Make sure the shortest step of the shingle is positioned at the bottom of each roof panel.
Align the shingle with the roof panel so the 4 corner holes Line up then secure the shingte to the
roof panel using screws from 03-915. Using the holes in the shingte overlay as your guide, install a
screw into each hole.

5 Set the assembled roof panels aside until needed. Repeat steps 4 & 5 until atl roof panels and shingle
overlavs are matched uo and assembled.

6 Select 2 of the 4 gable roof panels and install a Ridge Cap (O:-+23) using screws from 03-931. These
two roof panels wiLL be used to roof the FRONT S|DE of the kiosk

Figure 1

Panr z: VERTTcAL Posr Asse,\,rBr-v

Figure 2 Figure 3

1 POST ASSEMBLY - Place the capped tops of Posts 1 & 3, (#03- 474) across two sawhorses positioned
so that the slotted sign tabs are pointing inward (toward each other). The bottom uncapped ends
of these 2 posts should be positioned over the hotes dug in the ground. P[ace a piece of 2x5, 35"
Long in each hole on the opposite side of the posts. This acts as a guide and allows the posts to
slide into the hole with less resistance and with less dirt falling into the hoLe. (Figures 2 & 3)

2 ln a similar fashion, position the center Post #2 (03-477) on a 3rd sawhorse, with sign tabs pointing
left & right

3 lnstall ASSEMBLY FIXTURE #i - Use (+) ¡¡e-te bolts, nuts and washers from 03-918 to attach an
Aluminum Assemb[y Fixture to the four slotted sign tabs from the backside of Posts 1 & 2. (Figure
4) The 1" bent flange along the top/bottom should be facing forward. Be sure the vertical edges
of the Aluminum Assembly Fixture are flush against the vertical edge of the posts. Note: Always
place a flat washer next to the sign tab slot before applying a nut. (Figure 5)

4 lnstall ASSEMBLY FIXTURE #2 - Use (4) 3/8-16 bolts, nuts and washers from 03-918 to attach an
Aluminum Assembly Fixture to the four slotted sign tabs from the backside of Post 2 & 3. (Figure
4) The 1" bent flange along the top/bottom shoutd be facing forward. Be sure the vertical edges
of the Aluminum Assembty Fixture are flush against the vertical edge of the posts. Note: Always
place a flat washer next to the sign tab slot before appLying a nut. (Figure 5)

5 See Diagram #1 on Page 2 for installing ROOF PLATES - Loosely attach (4) roof mounting plates #03-
429 to the tops (capped ends) of the posts using (4) 318il6 x3/4" Long, pin-ln, stainless steel button
head bolts for each ptate from 03-925. (Figure 6) Appty a dab of Anti-Seize to each bolt first. DO
NOT tishten boLts vet.

3006 N. Maple Street I Mesa, AZ 85215 | P:(480) 854-3400 F:(a8O) 832-6390 | www.rockartsigns.com I saLes@rockartsigns.com PG 5
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Mess¡eg CeNren K¡osx
lnsto{lotion Guide

Model: t3-441 I -85/-WO5
2Pane[ Gable Roof KioEk (+ex+A panels)

r 1" Hs¡( B[Ag BolT

V{ISHC¡

N'T

$m

rs3frrlv ñxÍtr

r BË¡T ffiNM 
'tlT9E

twoE8 816I Slfi{ttftc Ttl

fnof,T sroE or ffitsÍ
Figure 5

Figure 4 Figure 6

6 RAISE THE P05TS - Gently raise the entire assembly (Post'1, 2 & 3) and carefulty ease the posts into
the pre-dug hoLes. (Figure z)

7 5ecurely support the structure front and back using the cuEtomer-supplied i2ft wooden2x4's and
concrete spikes as needed. lf available, Large Rocks placed into the holes between the post and
the waLl of the hole work we[[ to Etabilize the structure.

P¡Rr: : lr'¡srnll Roor PenEls

Starting with the Left side of the kiosk, you wiLL install the rear roof panel assembly first, then the corre-
sponding front side roof panel assembly. Then you wiLL repeat this procedure for the right side of the
kiosk.

Select a roof panel assembly that does NOT have a ridge cap installed on it and Lay it across (2) saw-
horses up-side-down. Screw (Z) ¡¡e-lg X 2" hex head bolts from 03-925 into the holes closest to
the center of the roof. Use the inside set of holes. These two bolts are used to install each of the
roof oanels . so Dan't tiahten these bolts. (Fisure 8)

1

õ

g

@

b

vEmcÄt
stEEt Posf

3006N.MapleStreet lMesa,AZ85215 | P:(4BO)854-3400 F:(a80) 832-63gU lwww.rockartsigns.com lsates@rockartsigns.com
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Messnce CeNrEn Krosx
lnstallation Guide

Model: 03-441 / -85/-WO5
2Panel Gable Roof Kiosk (48x48 panels)

Figure 7 Figure I Fîgure 9

2 LIFT & HANG - Lift the roof panel assembly into place. (figure 9) Let the (2) long bolts installed in the
previous step to slide into the stots in the roof mounting plate. Let the roof hang. (Figure 10)

3 SECURE ROOF Panel - Rotate the roof panel into ptace between the roof mounting plates and secure
with (6) 3/8-16 x3/4" Long, pin-in, staintess steel button head bolts. Always appLy a dab of Anti-
Seize,to each bolt first. Lãave bolts verv {ooEe. Remove the two 2" Long swivei bolts installed in
stepoä and ¡çplace them with (z) stainGG steel button head bolts from-o¡-926.

4 CHOOSE FRONT ROOF PANEL - Now select another roof panel assembly with a ridge cap installed, and
lay it across (2) sawhorses up-side-down. Screw the (2) 3/8-16 X 2" hex head botts in the hotes
closest to the center of the roof. Both in the inside set of holes. Do not tighten these botts as they
are used temporarily. (Figure 8)

5 LIFT & HANG - Lift the front roof panel assembly into place. (figure 9) Let the (2) long botts installed
in the previous step 5 to slip into the slots in the roof mounting plate. Let the roof hang. (Figure 10)

6 SECURE ROOF PANEL - Rotate the roof panel into place between the roof mounting plates and secure
with (5) 3/8-16 x3l4" Long, pin-in, stainless steel button head bolts. Always apply a dab of Anti-
Seize to each bolt first. Leave bolts loose. Remove the two 2" long swivel boLts installed previ-
ously and replace them with (2) stainless steel button head bolts from 03-925.

7 REPEAT steps 1-6 for the remaining roof sections.

I INSTALL RCIOF END CAPS - Attach each Roof End Cap Plate (#U3-436) near the apex where the two
roof panels meet using #03-954 (2) 3/8-15 x3/4" Long pin-in stainless steel button head bolts, but
do not tighten the bolts (Figure 11).

PeRr s : Flnau Sreps .

1 RE-CHECK ASSEMBLY FIXTURES AND BOLTS - Make sure aLL Assemb[y Fixtures are ftush with the verti-
cal posts and atl bolts are tight.

2 TIGHTEN BOLTS - Tighten aL[ roof mountîng plate stainless steel button head bolts (figure 11) with the
supplied hex wrench 08-627 (it is red, with a hole in the end).

3 BRACE PO5T5 - Brace the entire structure if necessary with 12' Long, 2x4 kickers, notched for concrete
form spikes. (Figure 13)

3006N.Maplestreet lMesa,AZ85215 lP:(48o)854-3400 F:(480) 832-6390 lwww.rockartsigns.com lsal.es@rockartsigns.com PG7
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Messnce Ce¡¡rEn K¡osx
fnstollotl'on Guide

Model: 03-441 I -85/-WOS
2Panel Gable Roof Kiosk (+Ax+A panels)

ffiarE effn

ffiflüÇff¡nI rl.ll0trIffiY

Figure 1O Figure 11 Figure 12

Figure 13 Fî9ure'14 
Figure 15

4 LEVEL STRUCTURE AND PLUMB POST5 - Check that aLL Assembly Fixtures are [eve[ and that each post
is plumb. Tip: To Level Assembly Fixture, use pieces of 2x4 and 2xG ptaced under the Lower side of
the Assembly Fixture. Use a bottle iack placed between the wood and ground to Level the Assem-
bly Fixture. (Figure 14)

5 POUR THE CONCRETE - After you have leveled the Assembly Fixtures and plumbed aL[ posts, pour 4-6
bags of mixed concrete into each hole (Figure 15). Sit back, relax and allow concrete to set prop-
erLy.

6 REMOVE THE ASSEMBLY FIXTURES - After the concrete has properly set, remove aLL Aluminum As-
sembly Fixtures. FYI: The Aluminum Assembly Fixture may also be used to transfer mounting
holes io any 48" x 48" sign. lf this is the case, you may want to keep one for that purpose. (figure
16)

You're done with huilding the Kiosk structure. It should look something like Figure 16.

You ore now ready to move on to STAGE II - Sign Ponel lnstallation.
Later be sure to disassemble each ALUMINUM ASSEMBLY FIXTURE. Return-ship back to Rockart Signs and

Markers, lnc. in good, usable condition, in the original boxes used to ship them to you. (No need to re-
turn the screws used to assemble them.) Your account wiLL be credited for the deposit, mínus shipping
charges.

IMPORTANT NOTE SAVE ANY SPECIALTOOLS!. Please give aLL HEX Keys (ned a YeLLow) to the Owner or Agency person(s) in responsible for the
kiosk.

3006 N. Mapl.e Street I Mesa, AZ 85215 | P:(480) 854-3400 F:(4Bo) 832-6390 | www.rockartsigns.com I sales@rockarts¡gns.com
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Messnce CeNrEn Klosx
Installation Guide

Model: D3-441 / -85/-WOS
2Panel GabLe Roof Kiosk (4Ax+A panels)

The YELLOW Hex Key is used to open up the Sign Panel. (i.e., when
swapping out the displayed signage / information)

The RED Hex Key is used to replace a damaged Roof Assembly in
the future.

Figure 16

ã

s
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Mrssnçe eer.¡ren K¡asx
Ãígn Psne{, üuide

Model: D3-441 / -85/-WOS
2Panel Gable Roof Kiosk (+ex+A panels)

STAGE ll - Sign Panel lnstallation Guide

Tncx Boann O¡¡ly +03-90'i AS5EMBLY KIT

VERTICAT STEEL POST

TACX 8ÛARD SIÊÍI¡

CARRIAGE BOLT

BTACK PTASTIC CARBIAGE BOTT HEAD WASHEB

2" DIA, STAIII¡tESS STEEL FENOER WASHER

WETDED SIGN MOUNTING TAB

2" DIA. STAINLESS STEEL FENDER WASHER

PTASÏIC FI-AT WASHER

BREAK-AWAY NUT. TOROUE UNTIT HEX

PABT SEPARATES FROM THREADED
CONE, REMOVE AND DISCARO HEX.

HeaoeR oR Fooren (1 srDE)

BOtT

_/ BTACK PLASTIC CABRTAGE B0LT HEAD WASHER

EXIRA TEXAN COVER (OPTIONAL}

2" DIA, STAINTESS STEEL FENDER WASHEB

WETDED SIGN MOUNT¡NG TAB

2" DIA. STAINTESS STEET FENDER WASHER

PLASTIT ItAT WASHER

BREAK-AWAY NUT. TOROUE UNTIT HEX

PART SEPARATES FROM THREADED

CONE. REMOVE AND DISCARD HEX,

FO3-90] AS5TIVìtsLY KIT

VERTICAL STEEL POST

ïACX BoARD SrÊfl (

HEADEN Oß FÍ}OIEB (

HrRoen on FoorEn (o¡¡ Bor¡r 5rDE5) BOLT

PTASTIG OABRIAGE BOLT HEAD WASHER

2" DIA, STAINLESS STEEL FENDER WASHER

WEI-DED SIGN MOUNTING TAB

2" DIA, STAINTESS STEET FENDER WASHER

PLASTIC FI.AT WASHER

BREAK.AWAY NIJT. TORûUE UNTIT HEX

PART SEPARATES FROM THREADED

CONE. REMOVE AND DISCARD HEX.

o

*O-: -9J4 Â598 lVìBi-Y K lT

VERTICAT STEEL POST

HEÄOER O* FOOIE¡ (

sÂrusTrcTACKBoABDSrGil (

HE mn oft F001Ef, (
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Messnse Cexren Krosx
Re movi n g P oly ca rb o nate Cov e r

You'fl need the specially-keyed, L-shoped YELLOW hex wrench (included with
ful|y-encLosed ROCKARTo 5ign PaneLs).

Consider using tape to mount your graphic. The tack board is VERY dense:
thumbtacks, staples or pushpins wi[[ probabLy not be able to penetrate ¡t.

Keep the inside of the sign panel as clean as possibte: Temporarily covering
the ground while performing these steps, wiL[ help keep dirt out.

Stuff You Need to Know

ROCKART@

Message Center KÍosk
Sign Panels

($ng\e or Double-sided and
Ful|y Enclosed)

Th ese I nstru cti on s A p ply to :

Removrxç THË CovER

IMPORTANT DON'T BEMOVE THE 4 COBNEB BOLTS SECUilNG THE SIGN PANEL TO THE KIOSK !
1 USEthe special YELLOW hex wrench (incLuded with your sign panel) to REMOVÊthe

tamper-resistant bolts usualty located on the right side of a sign panel (from the
Front side of kiosk). Don't lose these bolts! The nuts are embedded in either the tack-
board (for single-sided panets) or in a matching removable side rail on the opposing
side (doubte-sided panels) and should stay in ptace while the bolts are removed.
Remove bolts marked as "1" (see figure, right).

2 REMOVEthe side rail (or raiLs) of the Sign Panel and set aside.

3 REMOVE the Flexible PLASTIC ROD inserted into the space above the polycarbonate
cover. Don't [ose it! (This important feature secures the cover and graphics)

4 SLlDEthe cover over about an inch, so you can FIRMLY GRASP both sides.

5 LIFTthe cover straight up into the top grooved channel then PIVOIthe bottom edge
towards your body, until it is comptetely free. Set the cover aside (somewhere clean)
so it can be replaced with the same side facing outwa rd. (Remember whÌch side faces
out... since tJV or Anti-Graffrti frIms are usually applied to one side only)

6 SwAPoUTSIGNcoNTENT

7 11 REPLAiING A DAMAGED C?VER: Be sure to remove any protective liners on one or both sides of the polycar-
bonate cover os soon os possible.lf the protective Liner is not removed, and exposed to sunlight for extended
periods, it may be difficult to remove. lf your cover included a UV- or Anti-Graffiti overlaminate fitm, Don't try
removing it!

REpLncrNe rHE CovER

NOTE: Replace the cover with same side facing out (UV or Anti-Graffrti frIms are usually applied to one side only).

1 CRASPthe left & right sides of the cover, INSERIthe top edge fulty into the top grooved channet.

2 PIVOT the bottom edge of cover to Line up with the bottom grooved channel. Carefutty RELEASEII, atlowing it to
sit in the bottom grooved channel.

3 GENTLY SLIDEthe cover Left/right (toward the non-removable side rait) until it cannot go any further.

4 RE-INSERT the Flexible PLASTIC ROD into the gap iust above the cover itself.

5 Final"Ly, REPLACEthe vertical raiL(s) and secure with the tamper-resistant bolts using the special YELLOW hex
wrench.

s

o
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Technical Provisions 
Page 1 of 1 

 

SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010; are hereby incorporated by reference and made a part of 
this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01050 - Field Engineering 
SECTION 01400 - Contractor Quality Control and Owner Quality Assurance 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 
SECTION 02230- Street Excavation, Backfill, and Compaction 
SECTION 02910 -  Seeding 
SECTION 02940 -  Signing 
SECTION 03321- Concrete Wheel Stops 
SECTION 99998- Wood Post and Steel Cable Barriers 
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Section 01050 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
Add the following: 
 
1.3 CONSTRUCTION SURVEY 

 
A. Landscape Architect will provide survey control (northing/easting), benchmarks 

(local datum), and grade stakes for all designed alignments and profiles, as shown on 
the project drawings. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Contractor construction surveying will not be measured for payment, and is 

considered incidental to other bid items in this contract. 
 

END OF SECTION 01050 
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SECTION 01400 
 

CONTRACTOR QUALITY CONTROL AND 
OWNER QUALITY ASSURANCE 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
 
PART 3 EXECUTION 
 
3.1  GENERAL 
 

C. Replace with the following: 
 

The Contractor is responsible for providing all quality assurance testing by an 
independent testing agency.  The Contractor will pay for all quality assurance testing by 
an independent testing agency. 

 
 
PART 4 MEASUREMENT AND PAYMENT 
 
Replace with the following: 
 
4.1  PAYMENT FOR TESTING 
 

The Contractor will pay for all quality control testing.  The Contractor will pay for all 
quality assurance testing by an independent testing agency.  The Contactor will pay for 
all associated re-testing efforts (both quality control and quality assurance).  

 
END OF SECTION 01400 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. This 
item also includes installation and maintenance of silt fence, as shown on the site 
plan, throughout the term of the contract. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. Silt fence will be incidental to this 
item and installed as shown on the site plan. 

 
4.2 PAYMENT 
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Section 01450 

Page 2 of 2 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 

 
 25% of the amount bid for mobilization/demobilization when the Contractor has 

moved on-site and begun construction activities. 
 50% of the amount bid for mobilization/demobilization when 25% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 75% of the amount bid for mobilization/demobilization when 50% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 100% of the amount bid for mobilization/demobilization when 75% of the 

contract amount (exclusive mobilization/demobilization) has been completed. 
 

END OF SECTION 01450 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 02230 
 

STREET EXCAVATION, BACKFILL AND COMPACTION 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
 
PART 3 EXECUTION 
 
3.1  CLEARING AND GRUBBING 
 

Add the following: 
 
Remove all clearing and grubbing debris off the project site and obey all state, county, 
and local disposal restrictions and regulations.  Existing wood barrier posts shall be 
removed as shown on the site plan under this contract. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1  METHOD OF MEASUREMENT AND PAYMENT 
 

Delete this section and add the following: 
 

A. CLEARING AND GRUBBING 
 

1. Miscellaneous clearing and grubbing will not be measured for payment and is 
considered incidental to other work items in this Contract. Removal and 
disposal of existing wood barrier posts will be measured and paid as EACH. 

 
B. EXCAVATION AND EMBANKMENT 
 

1.  Excavation and embankment will be measured and paid by the lump sum 
(LPSM). 

 
END OF SECTION 02230 
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SECTION 02910 
 

SEEDING 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 

Add following: 
 
 This work also includes conserving, placing, and finishing topsoil placement at 

designated areas on the project drawings or as directed by the Landscape Architect. 
 
 
PART 2  PRODUCTS 
 
2.1 SEED 

 
Add the following: 
 

Utilize the following seed mix for all areas to be seeded. 
 

Seed Name % Pure Live Seed Lbs. Per Acre 
Western Wheatgrass 30 * 

Bluebunch Wheatgrass 20 * 

Hard Fescue 20 * 

Slender Wheatgrass 15 * 

Green Needlegrass 15 * 

 
* Drilled Rate = 25 lbs/acre, Broadcast and Hydroseed Rate = 50 lbs/acre 
 
 
2.2 TOPSOIL 

 
Add the following: 
 
Utilize all salvaged topsoil conserved from clearing and grubbing operations to cover 
excavation and embankment slopes prior to seeding or mulching.   

  
2.4 FERTILIZER 

 
Delete this Section.  
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PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

Delete this section and add the following: 
  

A. Seeding will be measured and paid by the lump sum (LPSM) including all labor, 
equipment, materials and incidentals required for the completion of the work. 

  
B. Placing conserved topsoil will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

END OF SECTION 02910 
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SECTION 02940 
 

SIGNING 
 
 
Added Section. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing and placement and/or removal and reset of signs 

and sign posts at designated areas on the project drawings or as directed by the 
Landscape Architect.  This work also consists of the mounting and complete 
installation of FWP supplied signing at designated areas on the project drawings 
or as directed by the Landscape Architect. 

 
PART 2 PRODUCTS 
 
2.1 WOOD POSTS 

 
A. Furnish posts from dry no. 1 grade Douglas fir, southern or Ponderosa pine, 

hemlock, spruce, or western larch conforming to AASHTO M 168.  Treat the 
posts with water-borne preservative ACA, ACZA, or CCA according to AWPA 
Standard C14 except the minimum preservative retention is 0.40 pounds per cubic 
foot. 

 
2.2 HARDWARE 

 
A. Furnish galvanized steel or aluminum alloy material for lag screws, washers, clip 

angles, wood screws, shear plates, U-bolts, clamps, bolts, nuts, and other 
fasteners. 

 
PART 3 EXECUTION 
 
3.1 GENERAL 

 
A. Sign locations may be changed to fit field conditions as approved by the Landscape 

Architect.  Determine sign support lengths measured from the top of the sign to 
bottom of the footing.  Backfill sign supports and post by tamping with hand tools 
and/or mechanical equipment.  Install sign supports according to the project drawings 
or as directed by the Landscape Architect. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 
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A. Sign post and panel installation (FWP supplied sign panels) will be measured and 

paid for by the each (EACH). 
 

 
END OF SECTION 02940 
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SECTION 03321 
 

CONCRETE WHEEL STOPS 
 
 
Added Section. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing and placement of concrete wheel stops at 

designated areas on the project drawings or as directed by the Landscape 
Architect. 

 
PART 2 PRODUCTS 
 
1.1 WHEEL STOPS 

 
A. Furnish pre-fabricated concrete wheel stops (72” min. length) as designated on the 

project drawings or as directed by the Landscape Architect.  
   
PART 3 EXECUTION 
 
3.1 GENERAL 

 
A. Install concrete wheel stops at locations as designated on the project drawings or as 

directed by the Landscape Architect.  Furnish and place No. 5  rebar measuring 3 feet 
in length to hold stops in place.  Drive rebar flush with the top of each concrete wheel 
stop. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
A. Wheel stops will be measured and paid for by the each (EACH). 

 
END OF SECTION 03321 
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SECTION 99998 
 

WOOD POST AND STEEL CABLE BARRIERS 
Added Section. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of transporting and installing repurposed treated wood guardrail 

posts (provided by owner) and steel barrier cable and incidentals to the lines and 
grades as designated in the project drawings and specifications or as directed by the 
Landscape Architect.  

 
PART 2 PRODUCTS 
 
2.1       REPURPOSED WOOD POSTS 

 
A. Repurposed treated wood or concrete barrier posts to be furnished by owner. Owner 

is responsible for transportation to project site. Contact Duke Short, FWP Region 4 
FAS Maintenance Supervisor at (406) 454-5856 a minimum of 5 days prior to 
anticipated pickup time to coordinate delivery. 

B. Wood posts which exhibit signs of excessive decay or cracking shall be brought to the 
attention of the Landscape Architect and shall not be installed. 
 

2.2       CABLE 
 
A. Furnish 5/16” minimum galvanized aircraft cable. 

 
2.2 HARDWARE 

 
A. Furnish (2) galvanized cable clamps at each end of cable.   

  
PART 3 EXECUTION 
 
3.1 INSTALLATION 

 
A. Embed all posts at a spacing of 10’ O.C. and at a minimum depth of 2 feet.  Assure 

posts are plumb and are of equal height (approximately 3’). Assure pre-drilled holes 
are aligned properly for continuous cable installation. 
 

B. Secure galvanized aircraft cable to posts through pre-drilled holes. Ensure cable is 
tight and with minimum deflection but not so tight as to pull posts from plumb 
orientation. Secure each end with loop around last post and (2) minimum galvanized 
cable clamps. 
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PART 4 MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT AND PAYMENT 
 

A. Posts w/galvanized aircraft cable will be measured and paid by the number of 
posts placed (EACH) including all labor, equipment, materials and incidentals 
required for the completion of the work. 

 
END OF SECTION 99998 
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